Addendum to
Request for Quote
2011 Tommy Johnston Park Improvements

This Addendum to Request for Quote for the 2011 Tommy Johnston Park
Improvements is to provide clarification regarding submittal of quotes and work to
be performed by the contractor.

Quotes should be submitted on the Quote Sheet to Clerk-Treasurer, 609 W.
Navajo St., West Lafayette, IN 47906 before 4:00 pm on June 10, 2011 to be
considered. Quotes should be submitted in a sealed envelope identified by “2011
Tommy Johnston Park Improvements Quote” on the outside of the envelope.

The four existing basketball goals are to be removed by the contractor.

Installation of the storm drain lines shown on the construction plan is not to be
included in the quote.

Any questions concerning this Addendum to Request for Quote should be
directed to Joe Payne at 775-5110 or Lee Booth at 775-5125.



Request for Quote
2011 Tommy Johnston Park Improvements

This Request for Quote is the official notice of needed construction services for
the West Lafayette Board of Parks & Recreation (the “Board”).

Board is requesting quotes for the construction of the 2011 Tommy Johnston
Park Improvements. The Contractor will be responsible for constructing the
improvements per the following work specifications (refer to the enclosed plans):
1. Removing indicated fence, asphalt, concrete, and shrub stumps along the
east side of the basketball court from the park;

2. Constructing two footers per manufacturer’'s specifications for the basketball
standards; the owner will purchase the standards, and the manufacturer will hold
the standards for delivery until called; the manufacturer will need access to within
15’ of the footers to place the standards, with the delivery truck’s mounted crane,
on the bolts installed in the footers, and the contractor will install the nuts to
secure the standards (additional information available at:
http://www.wausautile.com/metalAndConcrete/productsDetail.cfm?pc=1&psc=8&
pg=1&prod=904);

3. Installing sixteen 7’ pipe bollards, provided by the owner, in 1’ diameter and 3’
deep concrete bases, filling of the pipe bollards with concrete, and installing
protective bollard sleeves, provided by the owner (completed bollards to match
those at the Tapawingo Park band shell shelter);

4. Constructing indicated asphalt, all on 6” of #53 compacted aggregate base,
with tack coat between the intermediate and surface layers of asphalt (along the
alley the grade is to be sloped from the alley side of the bollards down to the
alley); the finished grade for the northwest corner of the new basketball court is
to be constructed at current court grade, with asphalt installed at a consistent 1%
grade sloping to the southeast corner of the basketball court;

5. Installing the backboards and rims provided by the manufacturer (additional
information available at:
http://www.wausautile.com/metalAndConcrete/productsDetail.cfm?pc=1&psc=8&
pg=18&prod=486 and
http://www.wausautile.com/metalAndConcrete/productsDetail.cfm?pc=1&psc=8&
pa=1&prod=485);

6. Marking the basketball court with 2" white paint lines to match the basketball
courts at Cumberland Park;

7. Cleaning the site of all construction debris and placing 4" of fine topsoil (ready
for seeding by the owner) adjacent to new asphalt and on other sites where
asphalt and concrete were removed (any excess, clean soil from construction
activities on site is to be reused for base “shouldering” along new asphalt and for
reconstruction of the eastern landscape berm);

8. An alternate quote is to be provided to fill the potholes in the alley along the
basketball court and east to Chauncey Avenue with #53 compacted aggregate
and to top coat the alley with a 2 2" intermediate layer of asphalt.




The Contractor will be responsible for construction layout on-site per the plans
and for receiving approval by Board prior to proceeding with work. Any broken
walks shall be replaced by contractor. Parking along the west side of Chauncey
Avenue between Wood Street and the alley along the park will be restricted to
use by the contractor during construction. The building permit will be provided by
the owner.

The contractor shall furnish all material, labor, and equipment necessary to
complete the job in accordance with the specifications and plans and the West
Lafayette Typical Construction Guidelines and Details: http://www.city. west-
lafayette.in.us/department/division.php?fDD=5-39.

The Contractor shall carry all necessary insurance coverage and provide a
certificate of insurance to Board and the City of West Lafayette per the enclosed
Insurance Requirements.

The Contractor shall be responsible for the determination and notification of all
affected utilities and for the coordination of all work with the utilities and Board.

Quotes should be submitted on the enclosed Quote Sheet to Clerk-Treasurer,
609 W. Navajo St., West Lafayette, IN 47906 before 4:00 pm on June 3, 2011 to
be considered. Quotes should be submitted in a sealed envelope identified by
“2011 Tommy Johnston Park Improvements Quote” on the outside of the
envelope.

Quotes will be opened at the Board of Works meeting at 8:30 am on June 13,
2011 and taken under consideration for the issuance of a purchase order to the
most responsive and responsible firm which provides a quote most
advantageous to Board. Construction is to begin as soon as possible following
the notice to proceed and to be completed no later than August 13, 2011, unless
a written extension is granted by Board. Notice to proceed is anticipated to be
issued June 14-16, 2011.

Any questions concerning this Request for Quote should be directed to Joe
Payne at 775-5110 or Lee Booth at 775-5125.



2011 Tommy Johnston Park Improvements

QUOTE SHEET

The Contractor will be responsible for constructing the 2011 Tommy Johnston
Park Improvements with layout marked on-site by the Contractor and confirmed
by West Lafayette Parks and Recreation prior to work proceeding.

TOTAL LUMP SUM COST TO PROVIDE ALL MATERIAL, LABOR, AND
EQUIPMENT NECESSARY TO CONSTRUCT THE 2011 TOMMY JOHNSTON
PARK IMPROVEMENTS; WORK MAY BEGIN UPON THE ISSUANCE OF A
PURCHASE ORDER, AND ALL WORK IS TO BE COMPLETED BEFORE
AUGUST 13, 2011.

ALTERNATE LUMP SUM COST TO PROVIDE ALL MATERIAL, LABOR, AND
EQUIPMENT NECESSARY TO FILL THE POTHOLES IN THE ALLEY ALONG
THE BASKETBALL COURT AND EAST TO CHAUNCEY AVENUE WITH # 53
COMPACTED AGGREGATE AND TOP COAT THE ALLEY WITHA 2 %4”
INTERMEDIATE LAYER OF ASPHALT.

CONTRACTOR’S NAME:

AUTHORIZED SIGNATURE:

DATE: PHONE #:




